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AMENDMENT 002 

U.S. DEPARTMENT OF TRANSPORTATION 
FEDERAL HIGHWAY ADMINISTRATION 

EASTERN FEDERAL LANDS HIGHWAY DIVISION 
 

Amendment 002 
Mulligan Road (Fort Belvoir Connector Road) 

Project VA A-AD-48(1) 
DTFH71-08-R-00012 

 
 
The purpose of this Amendment is to: 
 

1) Revise the Bid Schedule B-pages of the Solicitation Provisions, to add a pay item. 
2) Revise the Special Contract Requirements (J pages) as follows: 

a) Section 623 to add special labor requirements. 
3) Revise the Plans to replace tabulation of quantity sheet. 

 
 
Solicitation Provision changes 
 
1. Delete Solicitation Provisions; Bid Schedule pages B-9 and B-10, and substitute revised Bid 

Schedule pages B-9 and B-10. 
 
 
Special Contract Requirement changes 
 
1. Add the following Section 623 to the Special Contract Requirements, page J-48. 
 
 

Section 623.—GENERAL LABOR 
 
623.02.  Add the following: 
 
The project requires Contractor Munitions and Explosives of Concern (MEC) Construction 
Support in the Mulligan Road limits of range clearing, as this area was cleared of subsurface 
MEC during the Engineering Evaluation/Cost Analysis (EE/CA) field investigation, as 
performed by Fort Belvoir.  Every subsurface anomaly identified within the limits of range 
clearing was intrusively investigated and all recovered MEC was disposed of by detonation.  
Since the potential of encountering additional MEC in the limits of range clearing is low, 
Contractor MEC Construction Support will be on an “on-call” basis.  On-call UXO services are 
not on-site, but are available to respond as needed. 
 
If construction activities uncover a suspicious item resembling MEC, the contractor will contact 
Fort Belvoir Department of Public Works (DPW), and the local Explosive Ordnance Disposal 
(EOD) unit to respond and investigate.  If the probability of encountering MEC changes from 
low to moderate or high, the contactor will employ the MEC Construction Support (Standby).  
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Standby UXO services are on-site during the construction activities; but are not actively 
performing any clearing operations. 
 
Work outside of the limits of range clearing requires Contractor MEC Construction within the 
Demo Area – TD and T-16 (identified on the Fort Belvoir Range Clearing Map for the EE/CA 
field investigation) as there is a potential of encountering MEC at both sites.  The level of effort 
for construction support (“on call” or “stand by”) is both site specific and task specific and will 
be determined on a case-by-case basis.  Depending on the probability of encountering MEC (low 
or moderate to high), Contractor MEC Construction Support may require that at least two UXO 
technicians be available onsite to support all construction activities. Conduct all Contractor MEC 
Construction Support in accordance with USACE Engineering Pamphlet (EP) 75-1-2, Munitions 
and Explosives of Concern (MEC) Support During Hazardous, Toxic, and Radioactive Waste 
(HTRW) and Construction Activities, dated 01 August 2004. 
 
The contactor should develop an education program for all workers conducting activities within 
the Mulligan Road limits of disturbance.  Tailor the training to ensure that workers are aware of 
and understand the hazards associated with MEC-contaminated sites and instruct them on the 
necessary precautions to avoid exposure and to report suspicious items encountered.  Prior to 
beginning any ground disturbance activities, submit an Education Program Plan and course 
material to the CO and USACE for approval. 
 
Qualified UXO Technicians as defined in Department of Defense Explosive Safety Board 
(DDESB) Technical Paper 18 will perform MEC/anomaly avoidance during the initial site visits 
and construction support (low probability) during the execution of this work.  Conduct the 
screening activities prior to any ground disturbance activities if these activities will be outside of 
the limits of range clearing.  This work will consist of surface sweeps using appropriate 
instrumentation.  While driving piles, clear all pile locations by pre-drilling at the pile locations, 
utilizing a down-hole magnetometer, every 2 feet to a depth of 10 feet below ground surface 
elevation.  Anomalies must be coordinated with the qualified UXO Technicians assigned to the 
project. 
 
In the event that a MEC is encountered, the Contractor will stop work, assume a 400-foot 
diameter clearance zone around the discovered suspected MEC and notify the CO, USACE, and 
UXO Technician for appropriate action.  If the items found can easily be removed, the UXO 
Technicians will coordinate the activities.  However, if an unexpected MEC disposal pit is 
discovered, the Contractor will provide support.  An unexpected condition would consist of 
finding ten or more MEC items in a disposal pit.  Provide a qualified UXO staff for remediation 
of any unexpected conditions.   
 
Based on previous work at the site, a disposal pit would likely require clearance of both MEC 
and cultural debris from a pit with dimensions of 20’ x 40’ x 15’.  In such a case it is likely the 
contractor should anticipate needing support from a 7 person UXO team for a minimum of 3 
weeks of effort.  Further, the Contractor will be prepared to submit all required supporting 
explosive safety submissions/documentation. 
 
623.04.  Add the following: 
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On-call UXO services will not be measured for payment. 
 
Do not measure time for preparation and attendance of training, for the Education Program Plan 
for MEC-contaminated sites. 
 
 
Plan Sheet changes 
 
1. Delete Plan Sheet C4 and substitute revised Plan Sheet C4. 
 
 



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

B-  9

62302-1000 SPECIAL LABOR, HIRED TECHNICAL SERVICES (UXO CONSTRUCTION
SUPPORT)

   1,000
HOUR $_______________ $___________________

62401-0300 FURNISHING AND PLACING TOPSOIL, 4-INCH DEPTH
   70,000
SQYD $_______________ $___________________

62502-0000 TURF ESTABLISHMENT
   70,000
SQYD $_______________ $___________________

62901-1000 ROLLED EROSION CONTROL PRODUCT, TYPE 3.B
   9,200
SQYD $_______________ $___________________

62901-1200 ROLLED EROSION CONTROL PRODUCT, TYPE 5.A
   4,100
SQYD $_______________ $___________________

62901-1400 ROLLED EROSION CONTROL PRODUCT, TYPE 5.C
   2,200
SQYD $_______________ $___________________

63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM
     40

EACH $_______________ $___________________
63502-2100 TEMPORARY TRAFFIC CONTROL, CRASH CUSHION

     3
EACH $_______________ $___________________

63502-2700 TEMPORARY TRAFFIC CONTROL, REPLACEMENT CARTRIDGES FOR
CRASH CUSHION

     3
EACH $_______________ $___________________

63503-0300 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
     40
LNFT $_______________ $___________________

63503-0400 TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER
    625
LNFT $_______________ $___________________

63503-1000 TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE
    500
LNFT $_______________ $___________________

Project: VA A-AD-48(1)
MULLIGAN ROAD (FORT BELVOIR CONNECTOR ROAD) – SCHEDULE A

Bid Schedule  A
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Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

B- 10

63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
    320
SQFT $_______________ $___________________

63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER
    350
HOUR $19.00 $6,650.00

63701-0000 FIELD OFFICE
     1

EACH $_______________ $___________________
64501-0000 LOCATE UTILITIES

 ALL Lump Sum $___________________

$_____________________TOTAL

Submitted by:
Name of Bidder

Project: VA A-AD-48(1)
MULLIGAN ROAD (FORT BELVOIR CONNECTOR ROAD) – SCHEDULE A

Bid Schedule  A
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